
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 1/31/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 6264-95-001
Project RMC - 626495001
Highway US0281
County BLANCO
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Basis of Estimate 

US 281 – RMC 6264-95-001 

Blanco, County 

 

Item Description **Rate Basis Quantity 

3233 Membrane Underseal Total 

    0.25 GAL/SY 

 

  43,338 SY 

 

 10,835 GAL 

3239 TOM 

         (Asphalt) PG 76-22 

         (Aggregate)  SAC B 

 

7.9 LBS/SY/IN 

102.1 LBS/SY/IN 

 

43,338 SY 

43,338 SY 

 

  171 TON 

2,212 TON 

3271 STONE-MTRX=ASPH SMA-F SAC-B PG76-22 Total 

 110 LBS/SY/IN 

 

  43,338 SY 

 

  2,383 TON 

** For Informational Purposes Only 
 

Basis of Estimate 

RM 963 – RMC 6264-95-001 

Burnet, County 

Item Description **Rate Basis Quantity 

3233 Membrane Underseal Total 

    0.25 GAL/SY 

 

  25,546 SY 

 

  6,387 GAL 

3239 TOM 

         (Asphalt) PG 76-22 

         (Aggregate)  SAC B 

 

7.9 LBS/SY/IN 

102.1 LBS/SY/IN 

 

25,546 SY 

25,546 SY 

 

   101 TON 

 1,304 TON 

3271 STONE-MTRX=ASPH SMA-F SAC-B PG76-22 Total 

 110 LBS/SY/IN 

 

  25,546 SY 

 

   1,405 TON 

** For Informational Purposes Only 

 

GENERAL 

This contract shall commence upon the issuance of a work order by the Engineer and shall 

continue for 51 working days unless contract funds are expended first. 

 

Work must begin within seven (7) calendar days after such notification. 

 

Do not place surface treatments or pavement when in the Engineer’s professional judgment, the 

apparent general weather conditions are unsuitable for Mill, Seal and Overlay. 

 

Remove and replace, at the Contractor's expense, and as directed, all defective work, which was 

caused by the Contractor's workforce, materials, or equipment. 

 

Accrue contract time charges through the Contractor’s completion of the final punchlist. 

 

Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.  

Provide a three-week “look ahead,” as well as all work performed over the past week. 

 

Equip all construction equipment used in roadway work with a permanently mounted 360° 

revolving or strobe warning light with amber lens.  Light will have a minimum lens height and 

diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and 
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be visible from all sides.  Attach at each side of the rear end of the construction equipment an 

approved orange warning flag mounted not less than 6 feet above the roadway surface. 

If working near power lines, comply with the appropriate sections of Local Legal Requirements, 

Texas State Law, and Federal Regulations relating to the type of work involved.   

 

Match existing cross slopes, as directed.  Consider subsidiary to the pertinent Items. 

 

Remove all construction debris and surplus material generated by the construction work within 

the project limits.  Perform this work as directed.  Consider subsidiary to the pertinent Items. 

 

Supply litter barrels in enough numbers at locations as directed to control litter within the 

project.  Consider subsidiary to pertinent Items. 

 

Protect all areas of the right of way, which are not included in the actual limits of the proposed 

construction areas, from destruction.  Exercise care to prevent damage to trees, vegetation, and 

other natural surroundings.  Areas not to be disturbed will be as directed.  Restore any area 

disturbed because of the Contractor’s operations to a condition as good as, or better than, before 

the beginning of work. 

 

Damage to existing pipes and SET’s due to Contractor operations shall be repaired at 

Contractor’s expense.  

 

All locations used for storing construction equipment, materials, and stockpiles of any type, 

within the right of way, will be as directed.  Use of right of way for these purposes will be 

restricted to those locations where driver sight distance to businesses and side street intersections 

is not obstructed and at other locations where an unsightly appearance will not exist.  The 

Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 

way with the city/county and various public utility companies as required. 

 

The Project Superintendent will be capable of speaking English and will be available on the 

project at all times when work is being performed, including subcontractor work.  The 

Superintendent will be available and on-call 24 hours a day. 

 

During evacuation periods for emergencies the Contractor will cooperate with Department 

requirements for the restricting of Lane Closures and arranging for Traffic Control to facilitate 

Emergency Evacuation Efforts.  In addition, the Contractor's assistance may be requested outside 

of the Project Limits. 

 

When directed, designate an official backer/spotter or "dump-man" who shall wear specially 

marked clothing and a specially marked hard hat which specifically identifies them as the 

backer/spotter and identifies that they are the person who is directing the backing operations.  

They shall be identified to all project personnel, Contractor and TxDOT, when dumping the 

various project materials, throughout the course of the project. 
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The Contractor will be required to prepare the stockpile locations before the aggregate is to be 

placed. Stockpiling should not be situated such that roadway drainage will cause the aggregate to 

remain excessively wet.  Blade the stockpile locations to remove grass and debris from the area.  

Blade the sod back onto the stockpile area after the excess aggregate has been removed and all 

proposed items of work have been completed.  Contractor is to retain ownership of excess 

aggregate.  Consider subsidiary to pertinent Items. 

 

Storm Water Pollution Prevention Plan (SW3P) 

Maintain vehicles at designated maintenance sites, unless otherwise approved. 

 

Restrict construction vehicles from traversing or utilizing existing roadways, unprotected 

construction areas, and areas with vegetative cover. 

 

Transport any soils contaminated during construction off of the proposed project, away from the 

site, and properly dispose of off-site. 

 

Collect wastewater generated on-site by chemical toilets, transport and dispose of off-site, in a 

proper manner. 

 

Locate aboveground storage tanks kept on-site for construction purposes over bermed 

impervious liners as to not allow any leakage into underlying soils.  Additionally, the 

containment will be sized to capture 150% of the total volume of fluids stored on-site within the 

storage area. 

 

For all work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.): 

Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks, 

Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads, 

Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to 

mitigate a petroleum-type spill due to Contract work. 

 

ITEM 4 – SCOPE OF WORK 

Final clean up will include the removal of excess material considered detrimental to vegetation 

growth along the front slope of the ditch. Materials such as surface aggregates and other 

materials, as specified by the Engineer, will be removed at the Contractor’s expense. 

 

ITEM 6 - CONTROL OF MATERIALS 
Article 6.5 

Give a minimum of 24 hours notice for materials, which require inspection at the plant. 

 

ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 

Upon completion of all work provided for in the contract for any individual project, the Engineer 

will make an inspection, and if the work is found satisfactory the Contractor will be released 

from further maintenance on that project. Such partial acceptance will be made in writing and 

shall in no way void or alter any items of the contract. 
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Do not park equipment or make stockpiles where driver sight distance to businesses and side 

street intersections is obstructed, especially after work hours.  If it is necessary to park where 

drivers’ views are blocked, make every effort to flag traffic accordingly.  Give the travelling 

public first priority. 

 

ITEM 8: PROSECUTION AND PROGRESS 

Before starting work, provide a sequence of work and estimated progress schedule meeting the 

requirements of Section 8.2.B, “Construction Contracts.”  

 

ITEM 300 – ASPHALTS, OILS, AND EMULSIONS 
Asphalt season starts May 1 and ends September 15. 

 

 

ITEM 302 – AGGREGATES FOR SURFACE TREATMENTS 
Previously tested aggregates delivered to the project, which are found to contain excessive 

quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling 

or hauling operations, will be rejected, unless otherwise directed.  Use test method Tex-200-F, 

Part II, for testing. 

 

Article 302.2. Materials, Section A. Aggregate. Table 3 Los Angeles abrasion, % max, is 

revised with the following requirement: 

Table 3 
Aggregate Quality Requirements 

Property Test Method Requirement Requirement 

Los Angeles abrasion, %, max Tex-410-A 30 All aggregates 

 

When TY E is provided, furnish coarse fractionated recycled asphalt pavement (CF-RAP). CF-

RAP aggregate stockpiles must be approved on a stockpile-by-stockpile basis, unless approved 

by the Engineer.  Do not exceed stockpiles greater than 2000 tons.  

 

Furnish CF-RAP meeting the following aggregate quality requirements: 

 

 

 

Property Test Method Requirement Remarks 

Deleterious Material,  

% max. 

Tex-217-F, Part 1 2.0  

Decantation,  

% max. 

Tex-406-A 1.5  
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Furnish CF-RAP meeting the following gradation requirements, after ignition burn off of pre-

existing asphalt, unless otherwise approved: 

 

Sieve Cumulative % 

Retained 

5/8” 0 

1/2” 10-25 

3/8” 60-80 

#4 85-100 

#8 90-100 

 
 

ITEM 354 - PLANING AND TEXTURING PAVEMENT 

Mill, Seal and Overlay operations will be completed as one operation. 

 

Remove the loose material from the roadway before opening to traffic. 

Accomplish a 2-inch depth of planing and texturing in two passes.  A single cut will be permitted 

if at most a 1¼-inch vertical offset is created against adjacent lanes when opened to traffic at the 

end of a work period. 

 

Taper planing at bridge ends as directed.  Plane taper surfaces before placing HMACP to allow a 

minimum of 1-inch surface course to abut the bridge ends. 

Taper transverse faces at ends of passes as directed. 

 

Make Transverse Tapers on each end of each pass using a minimum slope rate of  

50 feet H to 1 inch V. 

 

ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 

Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 

materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 

inclement weather prior to implementing the lane closures. 

 

One way Traffic Control will not be paid for directly, but shall be considered subsidiary to the 

pertinent Items of the contract. 

Coordinate Main Lane closures with adjacent projects. 

Take immediate action to modify Closures / Traffic Control, if at any time backup (roadway 

queuing) becomes unreasonable (greater than 20 minutes).  Have in place, a contingency plan of 

how this will occur. 

 

Utilize Shadow Vehicle with Truck Mounted Attenuator for setup and removal of each lane 

closure. 
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Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 

otherwise directed.  Revise Traffic Control, when inclement weather is imminent, as directed. 

 

Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway 

edge of 2 inches or greater adjacent to a roadway under traffic. 

 

Within the limits of the project, provide standard barricades, warning signs, delineators, lights, 

28-inch cones, and flaggers in enough numbers and combinations, as directed. 

 

Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 

CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in. 

cones at each location in which milling or paving operations are in progress.  Maintain at least  

1 lane of traffic in each direction during paving or milling operations.  Maintain at least the 

minimum numbers of lanes as directed. 

 

No closures will be allowed on the weekends, which include the following holidays:  January 1, 

the last Monday in May, July 4, the first Monday in September, the fourth Thursday in 

November, December 25, Easter weekend, and the working day prior to or immediately after any 

of the aforementioned holidays.  Unless otherwise approved, no closures will be allowed on the 

weekends of special events that could be impacted by the construction.  Ensure all equipment, 

vehicles, workers, etc., associated with these closures are off the roadways and all lanes re-

opened, at least, by noon of the Friday before these holidays and special events. 

 

One lane will remain open, in each direction, at all times, in the four lane section and one lane 

will remain open, at all times, in the two lane section unless otherwise shown on the plans or as 

approved by the AE. 

 

Maintain a minimum of 1 through lane(s) in each direction, during the daylight hours, as 

directed. 

 

Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 

unit, in good working condition at the jobsite, ready for immediate use. 

 

Maintain access to all streets and driveways at all times, unless otherwise approved.  Consider 

subsidiary to the pertinent Items. 

Furnish advisory speed signs in enough numbers as directed. 

 

Maintain enough workers to revise traffic control as directed. 

 

For each Lane Closure Set-up, provide a “Buffer Space” and Shadow Vehicle with Truck 

Mounted Attenuator (TMA), as directed. 

 

Provide a “Downstream” Buffer Space (≈100' per lane with devices spaced at ≈20') for each lane 

closure setup, as directed. 
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Maintain construction-warning signs, which are needed for longer periods than what is shown on 

the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 

 

Cover or remove any existing sign(s), which conflict with temporary traffic control operations.  

Install all permanent signs, delineation, and object markers necessary for the operation of any 

roadway before opening that section of roadway to traffic, regardless of the phase during which 

the roadway construction occurs.  Erect the signs on temporary mounts until the permanent 

mounts are installed.  Consider any costs associated with the temporary mounts subsidiary.  

Repair or replace any signs, which are damaged by the Contractor’s operations during 

construction or which are deemed not sufficient.  The Engineer will be the sole judge of the 

adequacy of the sign(s).  Consider this work subsidiary to the pertinent Items. 

 

Secure a 28-inch cone on top of any foundations that have protruding studs during construction.  

The cones will meet the specifications listed on BC (10)–13.  In addition, they will be 

reflectorized, as described.  All labor and materials will be considered subsidiary to the pertinent 

Items. 

 

Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 

Items. 

 

The AE is the authority to approve additional lane closures, prior to any work. 

 

Maintain a written record of documentation of “The Additional Approved Lane Closures.” 

 

One lane will remain open, in each direction, at all times, unless otherwise shown on the plans or 

as approved by the AE. 

 

ITEM 504 - FIELD OFFICE AND LABORATORY 

Asphaltic Material Testing Facility 

Furnish a Type D structure for the asphalt-mix control laboratory for the Engineer’s exclusive 

use.  Ensure the floor has enough strength to support the testing equipment and has an 

impervious covering. 

 

Ensure the Type D structure has adequate air conditioning and is furnished with a minimum of 

one desk, three chairs, one file cabinet, a telephone, and one built-in equipment storage cabinet 

for the storage of nuclear equipment.  Make the cabinet a minimum of 3-feet wide by 2-feet deep 

by 3-feet high and make provisions for locking securely.  Provide the structure with a 240-volt 

electrical service entrance.  Provide a minimum of four 120-volt circuits with 20-amp breakers 

and at most two grounded convenience outlets per circuit and provisions for a minimum of two 

220-volt ovens with vents to the outside.  Provide a minimum of two convenience outlets per 

wall and a utility sink with an adequate clean potable water supply for testing.  Space heaters for 

heating the structure are unacceptable.  Provide support blocks and tie down portable structures 

for stability. 
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Provide an ignition oven for the use of Department to determine asphalt content in accordance to 

Tex-236-F.  Provide other laboratory equipment as directed. 

 

Provide to the Department and their representative a computer meeting the minimum 

specification requirements in DMS 10101 “Computer Equipment.”  Provide a color printer no 

older than 2 years old.  The operation system must be Microsoft XP-SP2, unless directed 

otherwise.  Provide DSL or better internet service.  Computer must have at least two front USB 

ports.  Consider subsidiary to pertinent Items. 

 

Provide a permanent, fully equipped, indoor restroom, with toilet and running water as a part of 

the Type D structure, unless approved otherwise.  Provide a monthly drinking water cooler with 

hot & cold taps and a monthly drinking water service, unless approved otherwise.  Consider 

subsidiary to the pertinent Items. 

 

Equivalent structures may be substituted for those specified under this Item, as agreed.  The 

agreement must be in writing. 

 

Maintain and repair any structure or equipment contained herein.  Consider subsidiary to the 

pertinent Items. 

 

ITEM 662, 666, & 672 
Notify the Engineer at least 24 hours in advance of removing existing striping and placing 

pavement markings & markers. 

 

Apply markings during good weather unless otherwise directed.  If markings are placed at 

Contractor’s option, when inclement weather is impending, and the markings are damaged by 

subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 

markings if required. 

 

Unless the new striping design differs from the existing striping location, place the new striping 

to match existing striping.  

 

 

ITEM 662 - WORK ZONE PAVEMENT MARKINGS 
Place temporary pavement markings each night, as directed. 

 

If Temporary Flexible Reflective Tabs are allowed replace any missing tabs daily.  If tabs are 

used, replace tabs at the Contractor’s expense. 

 

Remove work zone pavement markings within 48 hours after permanent striping has been 

completed. 

 

Foil backed pavement markings will not be allowed. 
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ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS 

Apply Type I Reflectorized Pavement Markings no sooner than 14 days after applying the final 

course of HMACP, unless otherwise directed. 

 

Reference existing channel islands, gores, and lane striping before commencing work.  Provide 

referencing that will include a sketch of the layout to the Engineer.  Obtain approval for 

placement of guidemarks from the Engineer before installing any permanent pavement markings.  

Consider subsidiary to the pertinent Items. 

 

Refer to Article 2.C.1. Glass Traffic Beads, Type I Markings.  Furnish a double drop of Type II 

and Type III drop on glass beads where each type of bead is applied separately in equal portions 

(by weight).  When furnishing a double-drop system, apply the Type III beads before applying 

the Type II beads. 

 

ITEM 672 - RAISED PAVEMENT MARKERS 
Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 

marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 

pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 

surface.  Ensure that a minimum of ⅛ in. layer of bituminous adhesive remains between the 

pavement marker and the pavement surface. 

 

ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
Remove and dispose of, off the right of way, any existing raised pavement markings before 

beginning surfacing operations.  Remove the existing traffic buttons and pavement markers, 

daily, as work progresses and as directed.  Consider subsidiary to the pertinent Items. 

 

Grinding is not an acceptable method of stripe removal. 

ITEM 1122 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 

CONTROLS 
Consider the SW3P for this project to consist of the following Items, as directed: 

 

 Temporary Sediment Control Fence 

 

ITEM 354, SS 3239 & SS 3271 
Perform work during good weather, unless otherwise directed.  If work is performed at 

Contractor’s option, when inclement weather is impending, and the work is damaged by 

subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 

work, if required. 

 

ITEM SS 3239 & SS 3271 (HMACP Testing) 

[Hot Mix Asphaltic Conc (HMAC) Core Holes] 

Refill and compact all HMAC core holes to the same elevation as the adjacent roadway.  Use hot 

mix of the type being used in the project to fill core holes.  As an alternative a high performance 
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cold patching mix such as Rapid Cure Patching Mix meeting the requirements of DMS-9203 or 

Medium Cure Patching mix made with SCM meeting requirements of DMS-9202.  Consider this 

work subsidiary to the pertinent Items. 

 

ITEM SS 3239 – THIN OVERLAY MIXTURE (TOM) 

Provide PG 76-22 binder.  

 

Placement mixture at the compacted lift thickness of 1 inch. 

 

Use aggregate meeting a Surface Aggregate Classification (SAC) requirement of B for surface 

course mixtures.  

 

A Warm Mix Asphalt Additive is required with a discharge temperature greater than 275
○
F when 

the haul distance from the plant to the project is greater than 40 miles or the ambient temperature 

is between 60-70
○
F, unless otherwise directed. WMA processes, such as water or foaming 

processes, are not allowed under these circumstances.  

 

Tackless tack coat or membrane underseal is required for the use of this overlay mixture. 

 

Use of pneumatic-tire roller is prohibited. 

 

Water flow rate should exceed 60 seconds in accordance to Tex-246-F. The Engineer will 

required the Contractor to perform water flow rate testing at least once per lot.  

 

Submit thermal and segregation profiles as well as longitudinal joint densities on electronic 

forms provided by TXDOT. 

 

Transition from the new ACP to the existing surface tie-in by utilizing a required milled 

transition to a vertical butt joint.  Make the transition a minimum of 50 feet H: 1 inch V slope 

ratio of newly placed ACP.  Make the temporary joint, at the tie-in, a minimum of a “3-paper-

taper” longitudinally and covering the entire width.  Sawcut existing pavement as directed.  Prior 

to milling, core the existing pavement to determine its thickness.  Do not proceed with milling 

until directed.  Consider this work subsidiary to the pertinent Items 

The Contractor must sample asphalt binder, in accordance to the applicable item.  Label the 

sample can with the corresponding CSJ, lot, and sublot numbers. 

Samples must be stored in a common area where they are readily available to the TxDOT 

representative at the plant.  The Contractor will be responsible for supplying storage for all 

samples.  Retain all asphalt samples until hot mix production is complete or directed otherwise.  

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in 

accordance to Local, State, and Federal regulations. 
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ITEM 3271 - STONE-MATRIX ASPHALT (SMA) 

Provide PG 76-22 binder.  

 

Placement mixture at the compacted lift thickness of 1 inch. 

 

Use aggregate meeting a Surface Aggregate Classification (SAC) requirement of B for surface 

course mixtures.  

 

Target laboratory molded density is 96.5% for TGC mixture designs. 

A Warm Mix Asphalt Additive is required with a discharge temperature greater than 275
○
F when 

the haul distance from the plant to the project is greater than 40 miles or the ambient temperature 

is between 60-70
○
F, unless otherwise directed. WMA processes, such as water or foaming 

processes, are not allowed under these circumstances.  

 

Tackless tack coat or membrane underseal is required for the use of this overlay mixture.  

 

Use of pneumatic-tire roller is prohibited. 

 

Water flow rate should exceed 60 seconds in accordance to Tex-246-F. The Engineer will 

required the Contractor to perform water flow rate testing at least once per lot.  

 

Submit thermal and segregation profiles as well as longitudinal joint densities on electronic 

forms provided by TXDOT. 

 

Transition from the new ACP to the existing surface tie-in by utilizing a required milled 

transition to a vertical butt joint.  Make the transition a minimum of 50 feet H: 1 inch V slope 

ratio of newly placed ACP.  Make the temporary joint, at the tie-in, a minimum of a “3-paper-

taper” longitudinally and covering the entire width.  Sawcut existing pavement as directed.  Prior 

to milling, core the existing pavement to determine its thickness.  Do not proceed with milling 

until directed.  Consider this work subsidiary to the pertinent Items 

The Contractor must sample asphalt binder, in accordance to the applicable item.  Label the 

sample can with the corresponding CSJ, lot, and sublot numbers. 

Samples must be stored in a common area where they are readily available to the TxDOT 

representative at the plant.  The Contractor will be responsible for supplying storage for all 

samples.  Retain all asphalt samples until hot mix production is complete or directed otherwise.  

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in 

accordance to Local, State, and Federal regulations. 

 

Plans may be reviewed at the Burnet Area Office of the Texas Department of Transportation, 

3029 E. SH 29, Burnet, TX 78753.  The contact person is Louis C. Hernandez at 512-715-5722. 
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